

|                                 |   |                       |  |
|---------------------------------|---|-----------------------|--|
| <b>Request for Quotations :</b> | Video / Film Productions  | <b>Project Code :</b> | Tsao_Amitayus_Nov<br>2008_Bhutan.                            |
| <b>Requested by :</b>           | Amitayus Non-Profit Group   | <b>Date</b>           |  |
| <b>Target Dates :</b>           | Production time Line  | <b>Contact :</b>      | <a href="mailto:lingo@earthpacs.com">lingo@earthpacs.com</a> |
| Videographer                    | [ Dec - ] Team Scouts in Bhutan<br>Videographer Delivers 3hrs Logged Footage by<br>Jan 1 <sup>st</sup> w , stock footage. |                       |  |
| Pre-Production Plans            | 3 hrs Rushes Ready for Edits  |                       |  |
| Production                      | Draft Script for Fund raiser Video  |                       |  |
| Post Production                 | Voice Over / Rough Cut<br>Edit Studio ( Estimate 40-80rs Studio Time )<br>Script Re-Writes                                |                       |  |

**1. Request for quotation ;**

- 1.1. Target ; 2-3 hour rushes.
- 1.2. Either DV8 format / or other format, pls have producer / director / Videographer / Camera Man to advise on which format they will produce / Shoot on.
- 1.3. Request for Videographers show Reel
- 1.4. References to work portfolio
- 1.5. Rates hiring per day
- 1.6. Rates for Editing and Post Production

**2. Target end product ;**

- 2.1. 3-7 min ; for fund raising
- 2.2. Use as trailer show reel for Bhutan travel pilgrim pictures doco.
- 2.3. Broadcast quality 26mins.

**3. Working Titles ;**

- 3.1. A Day in the life of a Buddhist monk.
- 3.2. A monk's Tale.
- 3.3. The Golden age n Tiny Todds : How the Elderly and Youth make a Great Couple. Inter-Generational Care & Support.
- 3.4. A Monks garden
- 3.5. Bhutan pilgrims PATH. : Travelogue for Discovery Channel. Travelers Tales.

**4. Focus on 7 key areas ; Videographer / Footage**

- 4.1. Daily routines
- 4.2. Living conditions, Living quarter ; 4 seasons
- 4.3. Needs of elderly monks
- 4.4. Needs and Space for trainee and training of novice monks
- 4.5. Needs, Space and Care Younger monks aged ;
  - 4.5.1. Age 5- 8,
  - 4.5.2. Age 9 – 12,
  - 4.5.3. Age 12 – 18 years
- 4.6. Interview with his holiness : his views of Needs of the Elderly, And Youth.
- 4.7. A Kings kingdom, Thunder Dragon, Land of Happiness Generators.

|   |                  |
|---|------------------|
| <b>5. Shoot List &amp; Technical requests ;</b>                         | <b>CHECKLIST</b> |
| <b>5.1. Shoot long pans ; Landscape.</b>                                |                  |
| 5.1.1. On landscape ; would like to start a shot on a key area, and pan |                  |

|                                 |   |                       |  |
|---------------------------------|---|-----------------------|--|
| <b>Request for Quotations :</b> | Video / Film Productions  | <b>Project Code :</b> | Tsao_Amitayus_Nov<br>2008_Bhutan.                            |
| <b>Requested by :</b>           | Amitayus Non-Profit Group   | <b>Date</b>           |  |
| <b>Target Dates :</b>           | Production time Line  | <b>Contact :</b>      | <a href="mailto:lingo@earthpacs.com">lingo@earthpacs.com</a> |
| Videographer                    | [ Dec - ] Team Scouts in Bhutan<br>Videographer Delivers 3hrs Logged Footage by<br>Jan 1 <sup>st</sup> w , stock footage. |                       |  |
| Pre-Production Plans            | 3 hrs Rushes Ready for Edits  |                       |  |
| Production                      | Draft Script for Fund raiser Video  |                       |  |
| Post Production                 | Voice Over / Rough Cut<br>Edit Studio ( Estimate 40-80rs Studio Time )<br>Script Re-Writes                                |                       |  |

| 5. Shoot List & Technical requests ;  | CHECKLIST |
|---|-----------|
| out slowly , and do same shot with fast pan out.  |           |
| <b>5.2. During interviews :</b>   |           |
| 5.2.1. Keep focus on elderly monks, kids in background.                                 |           |
| 5.3. <b>Handy Cam</b> : if shooting on handycam, pls use single stand pod, steady shots |           |
| 5.4. <b>Editors request</b> ; keep 7seconds on either side of a shot.                   |           |
| 5.5. <b>Donors Residence for Pilgrimage</b> :   |           |
| 5.5.1. Video images walk through of Uma resort.   |           |
| 5.5.2. Uma ; walk through of villa 20, deluxe rooms, main villa, and courtyard.         |           |
| 5.6. <b>Seasonal footage</b> : Footage request ;  |           |
| 5.6.1. Bhutan in winter, harsh cold conditions.   |           |
| 5.6.2. Snow capps, freezing young n old monks.  |           |
| <b>5.7. Present Living Quarters for Monks :</b>   |           |
| 5.7.1. Pull out pan shot of Punakha, along the bridge.                                  |           |
| 5.7.2. Images of running water past punakha.  |           |
| 5.7.3. Images of proposed site from opposite mountain, and rd leading up to site.       |           |
| 5.7.4. Uneven walk ways, temple steps.  |           |
| 5.7.5. Winter / Spring / Summer / Fall  |           |
| 5.7.6. Sanitary Set Up.   |           |
| 5.7.7. Eating Areas   |           |
| 5.7.8. Meditation areas   |           |
| 5.7.9. Heirarchy of Organized Living  |           |
| 5.7.10. Rules and Regulations in Communal Living.                                       |           |
| <b>5.8. Bhutan heritage :</b>   |           |
| 5.8.1. Paro festival footage, w tangkha.  |           |
| 5.8.2. Kings coronation ; footage 15-45 seconds ( stock footage welcome.                |           |
| 5.8.3. Old b/w photos of Bhd in 1920/ 40s / 60s.  |           |
| 5.8.4. Bhd faces, tanned kids, adults, close ups portraits.                             |           |
| <b>5.9. Bhutan Today :</b>  |           |
| 5.9.1. Hydro power, eco friendly place, trees, plants, gardens, streams.                |           |
| 5.9.2. Other Economic Activity  |           |
| 5.9.3. Childrens Needs / Educational  |           |
| 5.9.4. Vocational institutes  |           |
| 5.9.5. Industries : Cottage and Corporate and other sustainable income projects.        |           |
| <b>5.10. Amitayus Site :</b>  |           |
| <b>5.10.1.</b> Images of site at site, telco tower too.                                 |           |

|                                 |  |                       |  |
|---------------------------------|--|-----------------------|--|
| <b>Request for Quotations :</b> | Video / Film Productions   | <b>Project Code :</b> | Tsao_Amitayus_Nov 2008_Bhutan.                               |
| <b>Requested by :</b>           | Amitayus Non-Profit Group  | <b>Date</b>           |  |
| <b>Target Dates :</b>           | Production time Line   | <b>Contact :</b>      | <a href="mailto:lingo@earthpacs.com">lingo@earthpacs.com</a> |
| Videographer                    | [ Dec - ] Team Scouts in Bhutan<br>Videographer Delivers 3hrs Logged Footage by Jan 1 <sup>st</sup> w , stock footage. |                       |  |
| Pre-Production Plans            | 3 hrs Rushes Ready for Edits   |                       |  |
| Production                      | Draft Script for Fund raiser Video   |                       |  |
| Post Production                 | Voice Over / Rough Cut<br>Edit Studio ( Estimate 40-80rs Studio Time )<br>Script Re-Writes                             |                       |  |

| 5. Shoot List & Technical requests ;  | CHECKLIST |
|---|-----------|
| 5.10.2. Scope land for garden / Apple orchard /   |           |
| 5.10.3. Potential / Geothermal / Botanical Research area ; target 40,000-100,000 sq ft. |           |
| <b>5.11. Map of Bhutan,</b>   |           |
| 5.11.1. n surrounding neighbours n mountains.   |           |
| 5.11.2. Graphics : distances / altitudes  |           |
|   |           |
| <b>6. Visual :</b>  |           |
| 6.1. <b>QUOTE FROM Videographer can deliver all the rushes/ old footage....</b>         |           |
| 6.2. Pls quote Or fee payable for 3-5hrs rushes ....                                    |           |
| 6.2.1. US\$ 1800- us\$ 2500.  |           |
| 6.2.2. all footage Must be logged.  |           |
| <b>7. Sound Recordings : Quality :</b>  |           |
| 7.1. Please Advise.   |           |
| 7.2. Available sounds Bites   |           |

#### GENERAL TIME LINE :

|   |  |  |  |
|---|--|--|--|
| Videographer  | [ Dec - ] Team Scouts in Bhutan<br>Videographer Delivers 3hrs Logged Footage by Jan 1 <sup>st</sup> w , stock footage.   |  |  |
| Pre-Production Plans<br>Production<br>Post Production | 3 hrs Rushes Ready for Edits<br>Draft Script for Fund raiser Video<br>Voice Over / Rough Cut<br>Edit Studio ( Estimate 40-80rs Studio Time )<br>Script Re-Writes |  |  |
| Pre – Production<br>Production                        | Feb : Primary Filming in Bhutan. ( If Necessary )  |  |  |
| Presentation  | March 2008 : 3-7 Mins Video  |  |  |
| Principle Photography                                 | May 2008 : Pilgrims Travel /   |  |  |
| Principle Photography                                 | Oct 2008 : Pilgrims Travel /   |  |  |

#### For more information about the Project needs please review this page :

( Copy and paste the Web Address into your Internet Browser )

- [About US :](http://sites.google.com/site/earthpacsbhutan/Home) http://sites.google.com/site/earthpacsbhutan/Home
- [About the Video / Fund Raising needs :](http://sites.google.com/site/earthpacsbhutan/video-resources) http://sites.google.com/site/earthpacsbhutan/video-resources

#### For More information about video needs for the Amitayus Project please contact :

- Ling Ling Ong
- [lingo@earthpacs.com](mailto:lingo@earthpacs.com)
- [non\\_profit@earthpacs.com](mailto:non_profit@earthpacs.com)
- Singapore Mobile : +65-8189.2720
- Skype : earthpacs